

SCHEDULE 2

CODESHARE CITY-PAIR ROUTES

AA* Connecting Codeshare Flights		
Implementation Date	Routes	Operating Carrier
May '02	ZRH-AMS	LX
May '02	ZRH-BRU	LX
May '02	ZRH-CGN	LX
May '02	ZRH-CPH	LX
May '02	ZRH-DUS	LX
May '02	ZRH-HAM	LX
May '02	ZRH-LUG	LX
May '02	ZRH-LUX	LX
May '02	ZRH-MUC	LX
May '02	ZRH-NUE	LX
May '02	ZRH-STR	LX
May '02	ZRH-SZG	LX
May '02	ZRH-TXL	LX

AA* Transatlantic Codeshare Flights		
Implementation Date	Routes	Operating Carrier
SUBJECT TO MUTUAL AGREEMENT	BOS-ZRH	LX
	JFK-ZRH	LX
	EWR-ZRH	LX
	IAD-ZRH	LX
	MIA-ZRH	LX
	ORD-ZRH	LX
	LAX-ZRH	LX
	JFK-GVA	LX

LX* Transatlantic Codeshare Flights		
Implementation Date	Routes	Operating Carrier
SUBJECT TO MUTUAL AGREEMENT	DFW-ZRH	AA
	JFK-ZRH	AA

LX* Connecting Codeshare Flights		
Implementation Date	Routes	Operating Carrier
SUBJECT TO MUTUAL AGREEMENT	To be determined	AA

Selected flights of the Operating Carrier(s) on the foregoing routes shall be Codeshare Flights. While the Parties shall use commercially reasonable efforts to meet the implementation dates indicated above, these are target dates subject to change in light of regulatory approvals and operational constraints. In the event that no Codeshare Flight has commenced on any of the city-pair routes listed above within 270 days from the date all Governmental Approvals are received, the Parties shall meet and confer to determine whether a reasonable schedule for implementing the Codeshare Flights on all routes can be agreed upon, and failing agreement on a revised implementation schedule, either Party may terminate this Agreement upon no less than 30 days' prior written notice.